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SECTION C

PERFORMANCE WORK STATEMENT

CONTRACT PURPOSE

This major purpose of this contract is to operate and maintain the Waste Isolation Pilot
Plant (WIPP) and to implement the DOE’s National Transuranic Waste program (NTP).
The overall mission of the WIPP and the national program is to protect human health
and the environment by safe management, retrieval, characterization, transportation,
and disposal of approved wastes.

2.

2.1

2.2

BACKGROUND

Background: The WIPP is located in a 16 square mile (approximately 10,240
acre) site owned by the United States Department of Energy (DOE) within
Southeastern New Mexico. The WIPP includes surface facilities and a
geological repository located 2150 feet below the surface. The Property
Protection Area (PPA) at WIPP encloses approximately 35 acres, and includes
the majority of the buildings and structures. The area outside the fenced PPA
consists of otherwise undeveloped, high-desert terrain. Several administrative
offices are located in the city of Carlsbad, approximately 25 miles west of the
WIPP.

The DOE Carlsbad Field Office (CBFO) is responsible for administration of the
contract and the NTP. The DOE Assistant Secretary for Environmental
Management (EM) provides program direction to the CBFO. Sandia National
Laboratories (SNL) performs for CBFO the scientific studies and computational
activities associated with the long-term performance of the WIPP. Los Alamos
National Laboratory Carlsbad Operations (LANL-CO) provides to CBFO
technical expertise on Transuranic (TRU) waste characterization, acceptable
knowledge, transportation, packaging, and inventory. The Carlsbad Technical
Assistance Contractor (CTAC) provides technical support to the CBFO, with the
emphasis on audits and assessments. Other national laboratories and DOE
facilities are funded by the CBFO to perform specific tasks related to the WIPP
mission. CBFO also contracts with other entities to support its mission.

Regulatory Basis: In 1992 Congress passed the WIPP Land Withdrawal Act
(LWA) which serves as a concise record of the steps required to establish
WIPP, the major institutions involved, and basic requirements for disposal and
decommissioning activities. The LWA established the Environmental Protection
Agency (EPA) as the primary regulator for WIPP with responsibility for
evaluating and verifying that WIPP shall safely isolate TRU waste and protect
human health and the environment.

To carry out this responsibility EPA issued regulatory standards for waste
containment (40 CFR 191) and WIPP specific criteria (40 CFR 194) that require
DOE to provide certain information to show how the standards are being met.
The Compliance Certification Application (CCA) and the Compliance
Recertification Applications (CRA) of 2004 and 2009, document WIPP’s ability
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to meet EPA’s requirements for waste containment. A new CRA is required for
WIPP every five years by the LWA.

The EPA certified the WIPP on May 18, 1998, and the disposal phase began
on March 26, 1999, when the first shipment of waste was received. The
disposal of mixed-transuranic waste was authorized with the issuance of a
Hazardous Waste Facility Permit (HWFP) by the New Mexico Environment
Department. This permit was originally issued on October 28, 1999 and is
required to be renewed every ten years. The first permit renewal application
cycle was completed with the issuance of a new permit on 30 November 2010.

The waste analysis plan, contained in the HWFP, specifies waste
characterization activities to be carried out at TRU waste generator sites. TRU
waste has been and shall continue to be shipped to WIPP from DOE Large
Quantity Sites (LQS) and from Small Quantity Sites (SQS). Waste may be
shipped inter-site for consolidation, characterization, or treatment.

TRU waste shipped to WIPP is required to be shipped in Type B packagings
(shipping containers) certified by the U. S. Nuclear Regulatory Commission
(NRC) and provided by the CBFO or acquired by the Contractor. The four
types of packagings currently identified for WIPP are the TRUPACT-Il and
HalfPACT for Contact Handled TRU waste and the Remote Handled-72-B cask
and the CNS 10-160 B cask for Remote-handled-TRU waste. A TRUPACT-III
package has been licensed by the NRC and will be put in service in 2011.
Additionally, several new payload containers shall be deployed for disposal at
WIPP such as shielded containers and Neutron/Gamma Shielded canisters.
Currently, TRU waste is shipped by truck, but may also be shipped by rail in
the future. TRU waste shall be disposed of through the life of waste operations
at the facility. Following the disposal phase (estimated approximately 2030),
the WIPP shall enter its decommissioning phase lasting approximately five
years. During this five year period, the repository shall be permanently closed.

In the post-decommissioning phase, active institutional controls will be
employed for at least 100 years to prevent human intrusion into the repository.
Passive controls including permanent markers shall warn future societies of the
location and hazards of the disposal site. (Note: Work to develop the designs
and plans for permanent markers is expected to be initiated within the period of
performance of the contract.

EM Journey to Excellence: Established in 1989, the Department of Energy’s
(DOE) Office of Environmental Management (EM) is charged with addressing
the environmental legacy of over 50 years of nuclear weapons production and
government sponsored research. In order to continue and build upon the
momentum of the first 20 years of the EM program, and within the broader
context and in support of Administration and Departmental policies, strategies,
and initiatives, EM has developed the “Roadmap for EM’s Journey to
Excellence” (Rev. 0, December 16, 2010). That document builds upon and
integrates DOE Management Principles, EM Core Values, EM Priorities, EM’s
vision, and EM’s mission by establishing four programmatic and three
management-related goals, as follows:
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Programmatic Goals

Goal 1: Complete the three major tank waste treatment construction projects
within the approved baselines

Goal 2: Reduce the life-cycle costs and accelerate the cleanup of the Cold
War environmental legacy

Goal 3: Complete disposition of 90 percent of the legacy transuranic waste by
the end of 2015

Goal 4: Reduce the EM legacy footprint by 40 percent by the end of 2011,
leading to approximately 90 percent reduction by 2015

Management Goals

Goal 5: Improve safety, security, and quality assurance towards a goal of zero
accidents, incidents, and defects

Goal 6: Improve contract and project management with the objective of
delivering results on time and within cost

Goal 7: Achieve excellence in management and leadership, making EM one
of the best places to work in the Federal government

In the performance of this contract, the Contractor shall support and implement
the following actions in furtherance of the “Roadmap for EM’s Journey to
Excellence” and achievement of the above goals. Goals 3, 5 and 6 have direct
relevance to this contract, in that the Contractor is expected to facilitate all
activities to ship and receive waste to complete the disposition of 90 percent of
legacy transuranic waste by the end of 2015. These activities are expected to be
conducted safely, and meet all security/quality requirements within the projected
cost and schedule. The Performance Evaluation Management Plan (PEMP)
shall address contract-specific incentives associated with the Contractor’s
support of the above Goals.

OVERALL CONTRACTOR RESPONSIBILITIES
3.1 PROGRAM MANAGEMENT

3.1.1 The Contractor shall manage, integrate, operate, and maintain the
facilities, equipment and programs described in this Performance Work
Statement (PWS). The Contractor shall perform the work and services in
a manner that will instill public confidence in the WIPP and the National
Transuranic Waste Program and meet applicable federal, state and local
laws, regulations, standards, governing agreements, and permits with
regulatory and oversight governmental organizations. The Contractor
shall also comply with the terms and conditions of this contract and with
Contracting Officer directions and approvals.

3.1.2 Pursuant to the Contract Clause entitled “Laws, Regulations, and DOE
Directives,” the Contractor shall conform to the requirements of applicable
DOE Orders and Directives, which may establish management, technical,
procedural or other standards, and specifications for Contractor work
activities. The Orders and Directives applicable to this contract are
contained in Section J.
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The Contractor shall be fully responsible and accountable for the safe
accomplishment of all work, whether performed by its own personnel or
subcontractors or other entities who perform services at the WIPP facility
(e.g. vending machine suppliers, community re-use organization, etc).
The Contractor shall be responsible for planning, integrating, managing
and executing the programs, projects, operations and other activities as
described in this PWS such that all functions are fully integrated. To meet
these requirements, the Contractor shall provide program management
functions that include: environmental health, safety, and quality
assurance, legal services, audit services, business systems
management, human resources, property management, information
resources management, record management, financial management,
safeguards and security, public information and external communication
activities, intergovernmental affairs, training, procurement, underground
experimental support, and industrial relations.

3.1.3.1 The Contractor shall be responsible for operations,
environmental compliance, safety, health and quality assurance
within its own organization and its subcontractor organizations

3.1.3.2 The Contractor shall be responsible for integration of, and, as
directed by the Contracting Officer, award and administration of
designated subcontracts for the operation of WIPP and the
National Transuranic Waste Program.

3.1.3.3 The Contractor shall develop and implement a DOE approved
Records Management Program that ensures compliance with 36
CFR, Chapter 12, Subchapter B (Records Management), DOE
O 243.1 (Records Management Program), DOE O 243.2 (Vital
Records) as well as the requirements listed in Section H,
“Records Management,” including the management of electronic
records, email and records acquired from a predecessor
Contractor.

3.1.3.4 The Contractor shall operate, modify, and develop IT systems
and applications in support of the execution of the work under
this contract. This includes desktop computing, desktop
support, network management, server management, application
development and modification, and IT facility management in
accordance with requirements identified in Section H,
“Information Technology (IT)”.

The Contractor shall be responsible for all operations at the WIPP and for
characterization, integration, and disposal of designated waste for the
National Transuranic Waste Program. The Contractor shall participate in
a coordinated approach to retrieval, remediation, packaging,
characterization, and transportation activities at the associated generator
sites throughout the complex and disposal activities at WIPP. The
Contractor may place Retrieval and Characterization Teams (RCTs)
within the complex to assist and/or perform in the efficient retrieval,
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remediation, packaging, characterization, and transportation of TRU
waste. The Contractor shall work with generator sites to assess
generator site retrieval and characterization data, budget, and technical
information as necessary to facilitate planning and integration of RCT'’s.
The Contractor shall develop programs, capabilities, and technologies
consistent with the WIPP and National Transuranic Waste Program
mission to support emerging needs of Federal and non-Federal,
educational institutions and private sector partners. The Contractor shall
recognize that there are objectives associated with the vision of the
Government that shall be considered in the management, integration, and
operation of the WIPP and in conducting TRU waste activities. These
objectives include:

e Safety and Environmental Management Excellence — Protection of
the employees, the public and the environment;

e Operational Efficiencies — Pursue efficiencies in waste retrieval,
characterization, transportation, and disposal;

e Support to Small Quantity Sites (SQS) in the removal and disposal
of TRU waste;

e Standardization Efficiencies — Improve the standardized
characterization approach for application where feasible; and

e Characterize and dispose of waste as agreed upon between DOE
and the Contractor.

The Contractor shall be responsible for maintaining the condition of the
Government owned property and equipment during the term of the
contract such that the intended functionality, including safety, health, and
environmental compliance, for mission needs is met. This includes
enhancements to maintain facility operability for until at least year 2030
and a maintenance plan that addresses planned outages, equipment
replacement, facility upgrades, and facility modifications. The plan shall
be furnished within 6 months of contract award and updated at least
annually.

The Contractor shall, at the start of each fiscal year, after receipt of new
fiscal year funding, modify the execution year baseline activities as
necessary with the development of activity based cost documents
approved by the Contractor and CBFO for the work to be performed in
that fiscal year. The expected activities to occur during each contract
year for Disposal Panels, CH TRU Transportation, CH TRU Waste
Disposal, RH TRU Transportation, RH TRU Disposal and transportation
corridors are to be defined in detail in a program planning schedule.

The Contractor shall utilize a Work Authorization system in accordance

with DOE O 412.1A entitled, “Work Authorization System”. Work
authorization and activity based cost documents and other referenced
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documents shall be maintained as a conformed Work Authorization
package and the status of changes shall be submitted in monthly
submittals to the CBFO Contracting Officer.

The Contractor shall support existing Memorandum of Understandings
(MOU’s) and Memorandum of Agreements (MOA’s) and develop new
MOU’s and MOA'’s as required.

The Contractor shall, when authorized by DOE, enter into subcontracts
for the performance of any part of the work required to support the DOE
mission described herein. DOE may establish a threshold level under
which prior approval to subcontract will not be required.

The Contractor shall support CBFO such as; initiatives to improve NTP
activities, improve waste disposal effectiveness, demonstrate full
utilization of the waste repository and implement scientific and research
initiatives.

The Contractor shall maintain the existing or equivalent project
management system for the EM program including the EM project
baselines; Integrated Planning, Accountability and Budgeting System
(IPABS); change control process; execution and life-cycle planning
process (including standard project management handbook); the project
cost-estimating system; integrated resource loaded schedules; and
continued updating of an integrated site-wide baseline and critical path
analyses. These processes include other WIPP participants, functional
and crosscutting activities, and will include relevant activities at
characterization and generator sites, including any funding sent to CBFO
and the Contractor that was previously designated for generator sites.
The Contractor shall create and maintain a National TRU plan to monitor
performance expectations across the complex which includes use of
integrated resource loaded schedules correlated with specific delivery
dates.

Contractor shall perform work that is consistent with Section H, “Project
Control and Reporting Requirements” and “Work Authorization”.

The Contractor shall establish and maintain a centralized support function
to assist other DOE sites with the preparation, processing or packaging of
transuranic waste.

3.1.12.1 The Contractor shall provide quality controlled centralized
procurement services for containers and materials used in the
characterization and packaging of TRU waste.

3.1.12.2 The Contractor shall design, test, qualify and/or procure
containers that meet the DOT type A requirements.

3.1.12.3 The Contractor shall supply other materials including containers,
consumables and/or equipment as directed by the CBFO.
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3.1.12.4 The Contractor shall identify and implement opportunities to
reduce DOE costs through standardization and by providing
support to any TRU waste storage or generator site as directed
by the CBFO.

3.1.13 Partnering Relationship

The Contractor and CBFO shall work within a partnering relationship for work
related to execution of this contract with a common vision to mutually support
mission goals and objectives. The relationship will promote the principles of
teamwork, mutual respect, openness, honesty, trust, professionalism, and
building a better understanding of one another’s position. The relationship
includes a joint commitment to:

Maintain high safety performance.

Complete the work on or before schedule, within or below cost.
Eliminate barriers to a faster, more cost effective and efficient program.
Create an organizational culture able to accommodate change.

Resolve conflicts through a coordinated work effort to avoid adversarial
relations.

Reinforce the partnered relationship with honest feedback and continual
improvement.

3.2 ENVIRONMENTAL PROTECTION AND REGULATORY COMPLIANCE

3.2.1

3.2.2

3.2.3

The Contractor shall achieve and maintain Environmental Management
excellence and make it a cornerstone of all operations.

Protection of the Environment is a fundamental responsibility of the
Contractor. The Contractor’s Environmental program shall be operated
as an integral, but visible, part of how the organization conducts business.
The Contractor shall ensure that cost reduction and efficiency efforts are
fully compatible with Environmental Management performance.

Hazardous Waste Facility Permit:

The Contractor and DOE, as co-permittees, shall provide justification for
and preparation of modifications and renewal of the Hazardous Waste
Facility Permit (HWFP) issued by the State of New Mexico. The
Contractor and DOE shall focus these efforts to remove permit
requirements that increase the costs of characterizing, certifying,
transporting or disposing of TRU waste, the Contractor shall partner with
DOE to establish an effective working relationship with the New Mexico
Environment Department, including frequent communications, to ensure

C-7



3.2.4

DE-SOL-0002555
WIPP Draft Solicitation

timely identification and resolution of technical and regulatory issues, and
to establish permitting schedules.

Compliance Certification:

The Contractor shall assist DOE with responding to questions from the
EPA on the Compliance Recertification Application (CRA). The
Contractor shall assist DOE and its Contractors in the preparation and
submittal of the CRA documentation to the EPA every five years as
required by law. The Contractor shall focus these efforts such that the
EPA can render a timely completeness determination and receive EPA
approval within the six month 40 CFR 194-driven timeframe. The
Contractor shall assist as requested in other activities related to EPA
activities under the Land Withdrawal Act.

3.3 SAFETY AND HEALTH

3.3.1

3.3.2

The Contractor shall develop and execute an Integrated Safety
Management System Description (ISMSD). The ISMSD shall be
submitted to CBFO for approval. The ISMSD shall be updated as
required. The Contractor shall manage and perform work in accordance
with the ISMSD. The Contractor shall be prepared to undergo ISMS
verification and validation by 1 October 2013.

This system will include principles of the International Organization for
Standardization (ISO) 14001 Program, the Voluntary Protection Program
(or approved equivalent) and the Standards and Requirements
Identification Document (S/RID), Document No. WP 15-PA3000.

The Contractor shall:

e Coordinate with other WIPP site entities to ensure a clear
understanding of roles, responsibilities, and compliance with
applicable environmental requirements laws, regulations, permits,
orders, and agreements when work is done at other sites.

e Ensure that ES&H performance be considered in the selection of
subcontracts and incorporated into subcontracts as required.

3.4 QUALITY ASSURANCE

3.4.1

The Contractor shall implement and maintain a Quality Assurance (QA)
Program in accordance with the quality assurance provisions of 40 CFR
194, and that implements the quality program requirements contained in
CAO-94-1012 Carlsbad Field Office Quality Assurance Program
Document. The Quality Assurance Program is applicable to all programs
and projects managed by the CBFO which require a QA program,
including activities related to compliance application, waste
characterization, repository performance assessment, waste isolation,
waste transportation, nuclear safety, environmental protection, and
management and operation of the WIPP facility.
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For NRC approved packaging, the Contractor shall maintain a program
that is equivalent to the requirements of 10 CFR 71 Subpart H. Within 30
days of award the Contractor shall submit to CBFO for approval a revised
or new Quality Assurance Project Plan that complies with the references
above. The Contractor shall establish effective management systems to
identify deficiencies, resolve deficiencies in a timely manner, ensure
corrective actions are implemented, and prioritize and track commitments
and actions. Such quality management systems shall support the ISMS
in addition to the QA program.

4. PROGRAM REQUIREMENTS

The WIPP conducts site-specific and inter-site integration of TRU waste activities. To
achieve the EM programmatic objectives, the Contractor shall be responsible for
integrating waste management and environmental activities at the WIPP and at
generator sites.

4.1 WIPP DISPOSAL OPERATIONS

Facilities at the WIPP are used to receive and dispose of TRU waste in a safe and
environmentally sound manner.

4.1.1

Infrastructure
4.1.1.1 Long-term mission support

The Contractor shall maintain an integrated infrastructure program that
includes long-term infrastructure reinvestment planning. The Contractor
shall balance short-term pressures to improve operations with long-term
infrastructure reinvestment planning. Infrastructure includes but not
limited to: business systems, facilities, equipment, functional specialties,
roads and utilities, emergency management, facility safety, surveillance
and maintenance, safeguards and security, and asset maintenance.

4.1.1.2 Disposition of excess facilities, structures, and equipment

The Contractor shall disposition excess facilities, systems, structures, and
equipment in accordance with the clause in Section I, Government
Property.

4.1.1.3 Land management, facility planning and dispositioning
requirements as they become excess to the Department’s needs

The Contractor shall maintain the WIPP Land Management Plan (LMP)
and the Integrated Capital Asset Management Process Plan (ICAMP) and
all necessary supporting systems including the asset inventory, condition,
master planning, geographic information system, space management,
and risk assessment.

4.1.1.4 Configuration Management
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The Contractor shall maintain a configuration management system that
ensures that required documentation such as plans, drawings,
procedures, system design descriptions and permits are maintained up-
to- date, and that appropriate control plans, quality assurance
requirements and change control boards are established. Changes shall
be integrated so that all documentation, training, permits, and facility and
equipment modifications are verified complete prior to implementation.

Operations
4.1.2.1 Waste Disposal Facilities

The Contractor shall manage, operate, maintain, repair and replace waste
handling facilities, systems, and equipment. The Contractor shall actively
pursue enhancements to waste handling facilities to provide increased
efficiency and reliability. The Contractor shall implement a robust
corrosion and preventive maintenance program and semi-annually
conduct a thorough review of all buildings and systems to indentify
problem areas. Budgets and integrated schedules shall be updated and
adjusted to reflect the latest data.

4.1.2.2 Mining Operations

The Contractor shall maintain, operate and continually evaluate
underground facilities and systems for cost effective and efficient
operations. This includes evaluating tradeoffs of new excavation versus
remediation of existing spaces and evaluation of obtaining regulatory
approvals if required.

The Contractor shall plan and schedule the development of underground
disposal facilities to provide newly mined disposal panels on a “just-in-
time” basis. Waste disposal panels shall be mined and outfitted so that
they are certified for use when the previous waste disposal panel is filled
and ready for closure.

Contact-Handled TRU Waste Disposal - The Contractor shall be
responsible for disposal including facility modifications and operational
readiness of WIPP CH TRU facilities.

Remote-Handled TRU Waste Disposal - The Contractor shall be
responsible for RH TRU waste disposal, including facility modifications
and operational readiness of WIPP RH TRU facilities.

4.1.2.3 Security

The Contractor shall be responsible for security at the WIPP and other
CBFO locations, but all budget decisions or changes in scope must be
approved by the CBFO Contracting Officer through coordination with the
Contracting Officer Representative. The Contractor’s security program
shall maintain a security posture consistent with DOE directives, a
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clearance program, and authorized derivative classifiers. Existing
emergency aid and response agreements shall be maintained.

4.1.2.4 Facility Operations and Infrastructure

The Contractor shall assist DOE through direct participation and other
support in achieving the DOE energy efficiency goals and objectives in
electricity, water, and thermal consumption, conservation, and savings,
including goals and objectives contained in Executive Order 13423,
Strengthening Federal Environmental, Energy, and Transportation
Management. The Contractor shall maintain and update, as appropriate,
its Site Plan (as required elsewhere in the contract) to include detailed
plans and milestones for achieving site-specific energy efficiency goals
and objectives. With respect to this paragraph, the Plan shall consider all
potential sources of funds, in the following order: 1) the maximum use of
private sector, third-party financing applied on a life-cycle cost effective
basis, particularly from Energy Savings Performance Contracts and Utility
Energy Services Contracts awarded by DOE; and 2) only after third-party
financing options are evaluated, in the event that energy efficiency and
water conservation improvements cannot be effectively incorporated into
a private sector financing arrangement that is in the best interests of the
Government, then DOE funding and funding from overhead accounts can
be utilized.

4.2 NATIONAL TRANSURANIC WASTE PROGRAM

The National Transuranic Waste Program (NTP) develops and manages a
comprehensive waste management strategy for all TRU waste under the
responsibility of the DOE. The Contractor is responsible for the integration of all NTP
activities. Key elements of the NTP include: 1) disposal of TRU waste at the WIPP
as described in C.4.1.2; 2) Generator/storage site waste retrieval and
characterization activities applicable to the specific generator site’s needs as
described in C.4.2.1; and 3) TRU waste transportation activities, as described in
C.4.2.2 and C.4.2.3. The Contractor shall receive Government-provided TRU waste
packages for shipment to WIPP at generator sites and, in selected cases, may
retrieve waste or accelerate retrieval to develop a backlog of waste. With CBFO
approval, the Contractor is fully authorized as the DOE-designated Contract
integrator to conduct activities necessary to complete applicable characterization for
shipping to a characterization site or WIPP, and disposal at WIPP.

4.2.1 Waste Characterization /Retrieval

The Contractor shall be responsible for integration of waste characterization,
remediation, repackaging and retrieval at designated DOE characterization sites
with DOE Contractors.

4.2.1.1 The Contractor, if directed by DOE, may provide and deploy to
generator sites Retrieval and Characterization Teams and
equipment to assist and/or perform in the management and
execution of legacy TRU waste retrieval, remediation,
repackaging, loading and characterization activities.
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The Contractor shall assist generator sites as directed by CBFO
in planning for the management of newly generated TRU waste.

The Contractor shall ensure that a certified waste
characterization program is maintained at CBFO approved
characterization sites in accordance with the WIPP
requirements.

The Contractor shall ensure characterization of waste from
Contractor characterization sites is in accordance with WIPP
requirements.

The Contractor shall ensure transportation of waste from
generator sites is in compliance with applicable laws and
regulations.

The Contractor may be required to identify disposition paths for
low-level and low-level mixed wastes currently managed as TRU
waste.

The Contractor shall arrange inter-site shipments to facilitate
TRU waste disposal and consolidation.

At sites where waste characterization, waste packaging and/or
loading services are performed, the Contractor shall ensure the
appropriate MOAs or MOUs are available.

The Contractor shall maintain the laboratory capability to
perform headspace gas and RCRA sample analysis.

Transportation Packaging

4.2.2.1

4.2.2.2

4.2.2.3

The Contractor shall maintain NRC-certified packagings
(TRUPACT-II,TRUPACT-IIl, HalfPACT, 10-160B and 72-B cask)
and records for packaging fabrication and maintenance. Other
packages such as shielded containers may be added to this list
after NRC certification activities have been completed and will
be added to NRC-certified package and records for packaging
fabrication and maintenance.

The Contractor shall provide solutions to technical and
regulatory issues related to NRC-certified packagings. The
Contractor shall prepare draft amendments to the Certificates of
Compliance to authorize new waste forms for transport and to
justify modifications to the existing conditions of use.

The Contractor shall provide technical and quality oversight for
the procurement of transportation packagings and procure if
directed by DOE.
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The Contractor shall submit NRC certification requests and
SARPs for new and existing packagings.

4.2.3 Transportation Management

4.2.3.1

4.2.3.2

4.2.3.3

4.2.3.4

4.2.3.5

4.2.3.6

The Contractor shall be responsible for coordinating and
ensuring an integrated approach with the transportation
Contractor(s) for transportation of TRU waste from generator
sites to WIPP and from generator sites to characterization sites,
including scheduling and dispatching shipments, coordinating
empty shipments, and providing for maintenance on truck
trailers and packagings.

The Contractor shall assist DOE in certification of the
generator/storage sites compliance with transportation
requirements and shall be responsible for the approval of
shipments to WIPP.

The Contractor shall assist shipping sites in the initial and
continued use of TRU Waste shipping packages.

The Contractor shall utilize the DOE designated transportation
monitoring system to monitor loaded shipments dispatched from
the WIPP and inbound waste shipments. The Contractor shall
prepare the integrated shipping schedule, which includes TRU
packaging, trailers, drivers, and tractor requirements.

The Contractor shall conduct activities related to the opening
and maintenance of shipping corridors and the provision of
emergency response training along shipping corridors.

The Contractor shall identify, analyze and resolve issues related
to waste transportation and emergency management with
states, tribes and local government officials. The Contractor
may be required to provide trained and qualified personnel for
response to transportation incidences.

4.3 RESEARCH AND DEVELOPMENT PROGRAMS

4.3.1 R&D for Program and Operational Efficiencies

The Contractor shall propose research and development initiatives that have the
objective of improving the operational efficiency of the WIPP and the National
TRU Program. These initiatives must be submitted to DOE for approval prior to
Contractor funding and implementation of such initiatives.

4.3.2 Other Experimental Programs

The Contractor shall assist the DOE with experiments and demonstrations in
support of other programs not associated with TRU waste disposal, which may or
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may not focus on using the unique characteristics and facilities of WIPP/Land
Withdrawal Act area.

4.3.3 Applied Development

The Contractor may address issues under applied development as directed by
CBFO.

4.3.4 International Repository Science
The Contractor shall support DOE in the development and maintenance of an
International Repository Science Program as directed by the CBFO. This may

include the conduction of research at the WIPP facility, tours, presentations and
the hosting of meetings and workshops.
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5. ACRONYMS

CBFO
CCA
CFR
CHTRU
CRA
CTAC
DOE
DOE-AL
EM
ES&H
EPA
HalfPACT
HWFP
ICAMP
IPABS
ISMS
1ISO
LMP
NRC
NTP
PPA

QA
QAPD
RCT

RH TRU
SARP
SNL
SQS
S/RID
TRU
TRUPACT-II
TRUPACT-III
VPP
WTS
WIPP
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Carlsbad Field Office

Compliance Certification Application

Code of Federal Regulations

Contact-Handled

Compliance Recertification Application

Carlsbad Technical Assistance Contractor

U. S. Department of Energy

Albuquerque Operations Office

Assistant Secretary for Environmental Management
Environment, Safety and Health

U. S. Environmental Protection Agency

Half-height Transuranic Waste Package Transporter
Hazardous Waste Facility Permit

Integrated Capital Asset Management Process
Integrated Planning, Budgeting and Accountability System
Integrated Safety Management System
International Standards Organization

Land Management Plan

U. S. Nuclear Regulatory Commission

National Transuranic Waste Program

Property Protection Area

Quality Assurance

Quality Assurance Program Description

Retrieval and Characterization Teams
Remote-Handled

Safety Analysis Report for Packaging

Sandia National Laboratories

Small Quantity Site

Standards and Requirements Identification Document
Transuranic Waste

Transuranic Waste Package Transporter Type |l
Transuranic Waste Package Transporter Type Il
Voluntary Protection Program

Washington TRU Solutions

Waste Isolation Pilot Plant
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